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FINANCIAL EVALUATION REPORT

1.00 INTRODUCTION

_This is areport of the financial evaluation of bIdS conducted by the Technical Evaluatlon Commlttee
(TEC) on the Proposed Procurement and Installatron of Solar Back-Up to ACEPHAP, Bayero .
University Kano. It summarises the findings of the Committee (TEC) and ends with the
recommendation for the award of contract for the project. vy R

110 PROJECT CONCEPTION

“This project became neceseary due to the need to prcvnde power supply back-up to the Afnca Centre -

of Excellence on Public Health and ‘Policy (ACEPHAP) at the Aminu Kano Teaching Hospltal o

(AKTH), Bayero Umvers:ty Kano

1.20 PROJECT DESCRIPTION AND SCOPE

The project involves the ‘supply and installation Solar Power dewces to the ACEPHAP at the Aminu
: Kano Teachlng Hospltal Bayerc Unlversny Kano o 5

1.30 PROJECT SOURCE OF FUND

- The Proposed Procurement and Installation of Solar Back-Up to ACEPHAP, Bayero University Kano
will be funded through the World Bank’s 2022 Africa Centre of Excellence on Public Health and
: Pollcy Interventlon Fund

- 1.40 ADVERTISEMENT AND INVITATION FOR TECHNICAL AND FINANCIAL BIDS

The Bureau of Public Procurement (BPP) granted the Bayero University a Certificate of “No Objection”
with ref BPP/S.1/CID/22/V0l.1/0068 on January 31, 2022 to use selective tendering for the Proposed
Procurement and Installation of Solar Back-Up to ACEPHAP, Bayero University Kano.

2.00 FINANCIAL BID OPENING

Flve (5) technically respcnelve bzdders made submrssmns for the pro;ect as follows e
1. Messrs. Al - Atfal General Enterprises ngena Ltd.

Messrs. Phenomenal Business Ventures Ltd,

Messrs. ATY & K Integrated Services Ltd.

Messrs. Sabash Integrated Services Ltd. .

o a o N
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210 SUMMARY OF FINANCIAL BIDS

The fi nancnal buds submltted by the bldders are detailed in table 1 below -

L Table 1: Summary of f' nanclal blds

‘Messrs. Nizam Engineering Ltd

20,176,675.00 | .. -

SIN NAME OF BIDDE QUOTED BID - DISCOUNTS COMPLETION
0 DDER _ FIGURE (N (IF ANY) PERIOD (wks.)
1 Messrs Al - Atfal General 20,348,674.50 - 5
Enterprises Nigeria Ltd.
2 | Messrs. Phenomenal Business 18,828,625.00 - 4
| Ventures Ltd. e B 0 _ Sy
3 | Messrs. ATY & K Integrated 19,663,470.00 i PE5
| Services Ltd. - - ek e i
4 | Messrs. Sabash Integrated ' 18,959,237.50 - 7
Services Ltd.
5 | Messrs. Nizam Engineering Ltd 20,176,675.00 7 - 6
University’s Estimate 18,578,391.88 6
/220 FINANCIAL BIDS EVALUATION _
The assessment was conducted in the following order: -
‘. Arithmetical Correction of erfors, and :
ii.  Comparison of key bid rates
- 2.21 Arithmetical Correction of Errors
* The result of arithmetical check for errors in the bid figures are shown in table 2 below: -
Table 2: Arithmetical correction of errors ' _
' e : DIFERENCE REMARKS
ORIGINAL BID CORRECTED
SIN | NAME OF BIDDER FIGURE (N) BID FIGURE () EF:E;)R
1 | Messrs. Al - Atfal General : 120,348,674.50 | 20,348,675.00 +0.5
___| Enterprises Nigeria Ltd. e -
2 | Messrs. Phenomenal Business -18,828,625.00 | - 18,828,625.00 -
Ventures Ltd.
3 | Messrs. ATY & K Integrated 19,663,470.00 |  19,663,470.00 =
Services Ltd. £ e h
4 | Messrs. Sabash Integrated 18,959,237.50 18,959,237.50 -
Services Ltd.
5 20,176,675.00 | : -

University’s Estimate

18,578,391.88
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2,22 Detailed Comparison of Key Bid Rates

: The key rates of the Btdders were compared wrth each other as weII as the Unnvers:tys rates for the

Table 3: Detailed comparison of key bid rates

'same items to determine the reasonableness of each bld and to determme the lowest responswe bld

Iftem | Description Al — Atfal Phenomenal | ATY&K Sabash Nizam University
Ref MR (L% L ™ (M N v
1| Solar Panels 330 |  98,800.00 | 100,000.00 | 10,0000 | 95,000.00 %, ooo oo_ T 9247500
2 | AMARON 215,000.00 199 000 00 198,000.00 190,000.00 220 000 00 195,000.00
| QUANTA Drycell
Batteries 200ah i e :
3 | Inverter 10k VA, 1,520,000.00 | 1,400,000.00 | 1,390,000.00 1,450,000.00 1,500,000.00 1,328,000.00
48V hybrid
5 | Solar Charge /| 200.000.00 | 160,000.00 [ 185,000.00 | 180,000.00 |  190,000.00 |  189,000.00
bt Controller MPPT bR ' . vy o '
6 | Battery Rack Metal 70,000.00 |~ 55,000.00 |  72,000.00 | _ 65,000.00 67,000.00 69,500.00
7 | Installation 195,500.00 | © 150,000.00 200,000.00 200,000.00 190,000.00 195,000.00
Materials cables,
connectors etc
8 | Solar PV Combiner | 72,000.00 |  50,000.00 | _ 65,000.00 | 70,000.00 '69,000.00 67,500.00
| Box : 5 v ' AT . R .
11 -1 8mm2 Single core . | 100,000.00 |~ 92,000.00 | 110,000.00 | 105,000.00 | 100.000.00 | ~ 97,500.00
cable
3.00 EVALUATION RESULTS

* “inas of the TEC are discussed under the following subheadings for each financial submission:

~ments

toa _difference of 40._5__were discovered increasing _

1e rates used by the bidder in pricing bid items are
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Comgletlon Perlo -a completron duration of 5 weeks was proposed by the bldder

Surtablllg for acceptance and further Consuieratlon - thrs bld |s the hrghest of the evaiuated

responsave bids.

3.20 Phenomenal Busmess Ventures

Arithmetlcal Errors -ho arlthmetlcal errors were drscovered in bld

Rates used in pncang Blddmg Documents The rates used by the bidder i in pncmg key bld items are-

moderate

Completion Period: - The Contractor proposed a contract duration of 4 weeks.

Suitability for acceptance and further Consideration: - this is the lowest of the evaluated responsive

bids.”

3. 30 ATY & K Integrated Services Ltd

Arlthmetlcal Errors: - arith metlcal errors were not drscovered in the bid.

Rates used in pricing Bidding Documents: - The rates used by the bidder in pricing key bid items are

generally moderate. = : e Tais,
i Comgletron Period: The bldder proposed a completlon duratlon of 5 weeks :

Smtablllg for accegtance and further Cons:deratlon - this bid is the thlrd highest of the evaluated

responsive bids.

3.40 Sabash Integrated Services Ltd

: Arlthmetlcal Errors: - anthmetlcal errors were not drscovered in the bid.

Rates used in pricing Brdding Documents: - The rates used by the bidder in pricing key bld rtems are -

moderate.
Completion Period: - The bidder proposed a completion duration of 7 weeks.

Suitability for acceptance and further Consideration: - this bid is the second lowest of the evaluated

~ responsive bids.

350 Nizam Engineering Ltd.
Anthmetical Errors: - arrthmetrcal errors were not discovered in the bid.

Rates used in pricing Bidding Documents: - The rates used by the bidder in pricing key bid items are

generally moderate.
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- Completion Period: - The bidder proposed a completion duration of 6 weeks, -~

Suitability for accegtance and further Consideration: - this bid is the second highest of the evaluated

responswe bldS

© 4.00 'CONCLUSION AND RECOMMENDATION Ji
From the foregomg, and in line with the Publlc Procurement Act (PPA) 2007, Section 24(3) the contract

. is recommended for award to Messrs. Phenomenal Business Ventures Ltd. at the sum of
N18,828,625.00 with a contract duration of 4 weeks.
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